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LYNX Blue Line Extension, Charlotte, NC 2010
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10 GUIDEWAY & TRACK ELEMENTS (9.33 miles) 9.33 124,676 12,976 137,652 14,754$      33% 17% 167,483

10.01 Guideway: At-grade exclusive right-of-way 0.00 - - - -

10.02 Guideway: At-grade semi-exclusive (allows cross-traffic) 3.88 3,912 391 4,303 1,109$           5,236

10.03 Guideway: At-grade in mixed traffic 0.00 - - - -

10.04 Guideway: Aerial structure 0.79 44,756 4,800 49,556 62,729$         60,295

10.05 Guideway: Built-up fill 1.30 4,825 562 5,387 4,144$           6,554

10.06 Guideway: Underground cut & cover 0.00 - - - -

10.07 Guideway: Underground tunnel 0.00 - - - -

10.08 Guideway: Retained cut or fill 3.36 39,916 4,093 44,009 13,098$         53,546

10.09 Track:  Direct fixation - - - -

10.10 Track:  Embedded 1,542 158 1,700 2,068

10.11 Track:  Ballasted 25,741 2,574 28,315 34,451

10.12 Track:  Special (switches, turnouts) 2,784 278 3,062 3,726

10.13 Track:  Vibration and noise dampening 1,200 120 1,320 1,606

20 STATIONS, STOPS, TERMINALS, INTERMODAL (11) 11 38,257 7,698 45,955 4,178$        11% 6% 56,318

20.01 At-grade station, stop, shelter, mall, terminal, platform 10 11,736 1,304 13,040 1,304$           15,980

20.02 Aerial station, stop, shelter, mall, terminal, platform 1 217 22 239 239$              293

20.03 Underground station, stop, shelter, mall, terminal, platform 0 - - - -

20.04 Other stations, landings, terminals:  Intermodal, ferry, trolley, etc. 0 - - - -

20.05 Joint development - - - -

20.06 Automobile parking multi-story structure 24,948 6,237 31,185 38,217

20.07 Elevators, escalators 1,356 136 1,492 1,828

30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 9.33 6,388 2,119 8,507 912$           2% 1% 10,370

30.01 Administration Building:  Office, sales, storage, revenue counting 1,184 296 1,480 1,804

30.02 Light Maintenance Facility - 0 0 0

30.03 Heavy Maintenance Facility 1,044 783 1,827 2,227

30.04 Storage or Maintenance of Way Building 436 109 545 664

30.05 Yard and Yard Track 3,724 931 4,655 5,675
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40 SITEWORK & SPECIAL CONDITIONS 9.33 93,248 14,629 107,877 11,562$      26% 13% 129,721

40.01 Demolition, Clearing, Earthwork 10,537 2,199 12,736 15,314

40.02 Site Utilities, Utility Relocation 21,429 4,332 25,761 30,977

40.03 Haz. mat'l, contam'd soil removal/mitigation, ground water treatments 4,843 977 5,820 6,998

40.04 Environmental mitigation, e.g. wetlands, historic/archeologic, parks 2,479 496 2,975 3,577

40.05 Site structures including retaining walls, sound walls 9,726 1,015 10,741 12,916

40.06 Pedestrian / bike access and accommodation, landscaping 11,099 1,694 12,793 15,383

40.07 Automobile, bus, van accessways including roads, parking lots 24,668 3,055 27,723 33,337

40.08 Temporary Facilities and other indirect costs during construction 8,467 862 9,329 11,218

50  SYSTEMS 9.33 97,952 15,134 113,086 12,121$      27% 14% 138,406

50.01 Train control and signals 16,495 2,474 18,970 23,217

50.02 Traffic signals and crossing protection 10,973 1,646 12,618 15,444

50.03 Traction power supply:  substations 15,316 2,297 17,613 21,557

50.04 Traction power distribution:  catenary and third rail 18,193 2,886 21,079 25,798

50.05 Communications 32,356 4,906 37,262 45,605

50.06 Fare collection system and equipment 4,620 924 5,544 6,785

50.07 Central Control - - - -

9.33 360,521 52,556 413,078 44,274$      100% 50% 502,298

60 ROW, LAND, EXISTING IMPROVEMENTS 9.33 84,942 21,554 106,495 11,414$      13% 119,087

60.01 Purchase or lease of real estate  81,195 20,430 101,625 113,641

60.02 Relocation of existing households and businesses 3,746 1,124 4,870 5,446

70 VEHICLES (18) 28 79,109 7,911 87,020 3,108$        10% 105,671

70.01 Light Rail 18 71,690 7,169 78,859 4,381$           95,761

70.02 Heavy Rail - - - -

70.03 Commuter Rail - - - -

70.04 Bus - - - -

70.05 Other - - - -

70.06 Non-revenue vehicles 10 250 25 275 28$                334

70.07 Spare parts 7,169 717 7,886 9,576

80 PROFESSIONAL SERVICES (applies to Cats. 10-50) 9.33 129,787 19,469 149,256 15,997$      36% 18% 171,251

80.01 Preliminary Engineering 30,644 4,597 35,241 40,434

80.02 Final Design 23,434 3,515 26,949 30,920

80.03 Project Management for Design and Construction 23,434 3,515 26,949 30,920

80.04 Construction Administration & Management 28,842 4,326 33,168 38,056

80.05 Professional Liability and other Non-Construction Insurance 5,408 811 6,219 7,135

80.06 Legal; Permits; Review Fees by other agencies, cities, etc. 7,210 1,082 8,292 9,514

80.07 Surveys, Testing, Investigation, Inspection 7,210 1,082 8,292 9,514

80.08 Start up 3,605 541 4,146 4,757

Construction Subtotal (10 - 50)
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Subtotal (10 - 80) 9.33 654,359 101,490 755,849 81,013$      91% 898,307

90 UNALLOCATED CONTINGENCY 10% 75,585 9% 90,807

Subtotal (10 - 90) 9.33 831,434 89,114$      100% 989,114

100  FINANCE CHARGES 0 0% 80,544

Total Project Cost (10 - 100) 9.33 831,434 89,114$      100% 1,069,658

Allocated Contingency as % of Base Yr Dollars w/o Contingency 15.51%

Unallocated Contingency as % of Base Yr Dollars w/o Contingency 11.55%

Total Contingency as % of Base Yr Dollars w/o Contingency 27.06%

Unallocated Contingency as % of Subtotal (10 - 80) 10.00%

YOE Construction Cost per Mile (X000) $53,837

YOE Total Project Cost per Mile Not Including Vehicles (X000) $103,321

YOE Total Project Cost per Mile (X000) $114,647
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